STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 19/ 05 I N FRESNO COUNTY NEAR CARUTHERS AT 10/ 21/ 05
CONTRACT NUMBER 06- 494804 ELKHORN AVENUE CONTRACT CODE 'E '
LOCATI ON 06- FRE-41-M6. 1 19 CONTRACT | TEMS
I NSTALL TRAFFI C SI GNAL FEDERAL Al D ACST-P041-(101)E

PHG P041- (101) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 171, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 190, 652. 00 AMOUNT OVER 28, 418. 40 PERCENT OVER EST 14.91
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 219, 070. 40 3 MADCO ELECTRI C I NC 559 896- 5637
00749098
2135 E FRONT STREET FAX 559 896-4518
SELMA CA 93662
2 232,177.00 1 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SU TE 171 FAX 805 494-0757
VWESTLAKE VI LLAGE CA 91361
3 291, 457. 20 2 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DR FAX 559 651-2335

VI SALI A CA 93291



06- 494804

06- FRE-41-M CONTRACT

10/ 19/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D245
PROPOSAL OF LOwW BI DDER PAGE 2

10/ 21/ 05
OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HYDRO GROW
4055 A E WALNUT AVENUE
VI SALI A CA 93292

K R C SAFETY COVPANY | NC
8084 W HURLEY AVENUE
VI SALI A CA 93291

SAFETY STRI PI NG SERVI CE | NC
6868 AVENUE 305
GOSHEN CA 93227

SERNA CONSTRUCTI ON | NC
5019 NEVADA
FRESNO CA 93727

ERCSI ON CONTRCL AND BLANKETS

ROADSI DE SI GNS

STRI PI NG AND MARKI NG

ASPHALT CONCRETE AND ASPHALT CONCRETE DI KE



06- 494804 Bl D245

06- FRE-41-M CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

10/ 19/ 05 10/ 21/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG
FREMONT CA
TRAFFI C LOOPS AND CRACKFI LLI NG I NSTALL LOOPS AND SPLI CI NG
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C ELECTRIC ELECTRI CAL
FRESNO CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
K R C SAFETY COVPANY ITEM5 4 THRU 6, 11 AND 17
VI SALI A CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
SAFETY STRI PI NG SERVI CE STRI PI NG

GOSHEN CA



06- 494804 Bl D245

06- FRE- 41- M CONTRACT PROPOSAL OF LOW BI DDER PAGE 4

10/ 19/ 05 10/ 21/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3. 500. 00 3., 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2, 500. 00 2, 500. 00
6 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 1, 200. 00 1, 200. 00
7 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 82 34. 50 2, 829. 00
8 (S) 150710 REMOVE TRAFFI C STRI PE M 82 12. 65 1, 037. 30
9 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 38 74.75 2. 840. 50
10 150722 REMOVE PAVEMENT MARKER EA 44 1.15 50. 60
11 150742 REMOVE ROADSI DE Sl GN EA 6 275. 00 1, 650. 00
12 (S) 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 380. 00 1, 380. 00
13 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 20 40. 00 800. 00
14 (S) 390155 ASPHALT CONCRETE ( TYPE A) TONN 8 250. 00 2, 000. 00
15 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 16 175. 00 2, 800. 00
AREA)

16 (S) 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 67 40. 00 2, 680. 00
17 566011 ROADSI DE SI GN - ONE POST EA 2 450. 00 900. 00
18 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 40 63. 25 2, 530. 00
19 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 186, 673. 00 186, 673. 00

TOTAL 219, 070. 40



06- 494804 Bl D245
06- FRE-41-M SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 19/ 05 10/ 21/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 500. 00 500. 00
2 1, 000. 00 1000. 00 7, 000. 00 7000. 00
3 250. 00 250. 00 3, 000. 00 3000. 00
4 1, 000. 00 1000. 00 3,174.00 3174. 00
5 25, 000. 00 25000. 00 10, 000. 00 10000. 00
6 200. 00 200. 00 6, 000. 00 6000. 00
7 62. 00 5084. 00 30. 00 2460. 00
8 22.00 1804. 00 11. 00 902. 00
9 68. 00 2584. 00 65. 00 2470. 00
10 3. 00 132. 00 1.00 44. 00
11 100. 00 600. 00 250. 00 1500. 00
12 2,500. 00 2500. 00 2,500. 00 2500. 00
13 100. 00 2000. 00 60. 00 1200. 00
14 75. 00 600. 00 64. 80 518. 40
15 50. 00 800. 00 238.00 3808. 00
16 25.00 1675. 00 62. 40 4180. 80
17 200. 00 400. 00 400. 00 800. 00
18 114. 00 4560. 00 55. 00 2200. 00
19 180, 988. 00 180988. 00 239, 200. 00 239200. 00
TOT 232,177.00 291, 457. 20




